AGREEMENT BETWEEN
LAKE COUNTY, FLORIDA AND
WATER RESOURCES ASSOCIATES, LLC.
FOR CLERMONT CHAIN OF LAKES BASIN STUDY

RSQ #16-0001

This is an Agreement between Lake County, Florida, a political subdivision of the State of
Florida, herein referred to as the COUNTY, by and through its Board of County Commissioners, and
Water Resource Associates, LLC, a Florida for profit corporation, its successors and assigns, herein
referred to as the CONSULTANT.

WHEREAS, the COUNTY has publicly submitted a Request for Statement of Qualifications
(RSQ), #16-0001, for procurement of services under the Consultants’ Competitive Negotiation Act,
section 287.055, Florida Statutes, following the guidelines set forth under such Act; and

WHEREAS, RSQ #16-0001 was issued and Procurement Services did seek proposals from firms
qualified to provide a study of the Clermont Chain of Lakes Basin to include development of an
hydrologic / hydraulic model in Interconnected Chanel and Pond Routing “ICPR” format (herein referred
to as the PROJECT); and

WHEREAS, the CONSULTANT desires to perform such services subject to the terms of this
Agreement; and

WHEREAS, the COUNTY did hold a negotiation meeting in which the COUNTY and the
CONSULTANT did reach mutual agreement as to the terms and conditions of such services;

NOW, THEREFORE, IN CONSIDERATION of the mutual terms, understandings, conditions,
premises, covenants and payment hereinafter set forth, and intending to be legally bound, the parties
hereby agree as follows:

Article 1. Recitals
1.1 The foregoing recitals are true and correct and incorporated herein by reference.
Article 2. Purpose

2.1 The purpose of this Agreement is for the CONSULTANT to provide a study of the Clermont
Chain of Lakes Basin to include development of an hydrologic / hydraulic model in Interconnected
Chanel and Pond Routing “ICPR” format.

Article 3. Scope of Professional Services

3.1 On the terms and conditions set forth in this Agreement, the COUNTY hereby engages the
CONSULTANT to perform the services set forth herein in Attachment A, known as the Scope of
Services, attached hereto and incorporated herein by reference. The CONSULTANT shall be governed
by the Fee Schedule set forth in Attachment B, attached hereto and incorporated herein by reference,
unless such schedule is amended by mutual, written agreement of each party’s project manager. The
CONSULTANT hereby agrees that time is of the essence in completing this Project and shall complete all
work within twelve (12) months of the date the Notice to Proceed is issued.
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3.2 This Agreement shall be effective beginning on the date the last party hereto executes it and shall
continue for twelve (12) months from the issuance of the Notice to Proceed. The COUNTY reserves the
sole right to extend this Agreement for an additional twelve (12) month period at the same pricing
structure, scope of services and terms and conditions.

33 The CONSULTANT shall coordinate and work with any other consultants retained by the
COUNTY. The CONSULTANT acknowledges that nothing herein shall be deemed to preclude the
COUNTY from retaining the services of other persons or entities undertaking the same or similar services
as those undertaken by the CONSULTANT or from independently developing or acquiring materials or
programs that are similar to, or competitive with, the services provided under this Agreement.

34 The CONSULTANT shall not enter upon private property for any purpose without obtaining
permission and shall be responsible for the preservation of all public and private property, along and
adjacent to the work site and shall use every precaution necessary to prevent damage or injury thereto.
When or where any direct or indirect damage or injury is done to public or private property by or on
account of the work hereunder, or in consequence of the non-execution thereof on the part of the
CONSULTANT, the CONSULTANT shall restore, at its own expense, such property to a condition
similar or equal to that existing before such damage or injury was done. If the CONSULTANT fails to
restore such damaged or injured property, the COUNTY may make such repairs as are necessary and
deduct the cost of such repairs from the contract balance.

Article 4. Payment

4.1 Payment shall be made in accordance with the Fee Estimate as attached in Attachment B. In no
event shall the contract amount exceed $300,000.00, unless a change order has been executed in
accordance with the COUNTY’s Purchasing Policy and Procedures. A copy of the COUNTY’s
Purchasing Policy and Procedures shall be made available to the CONSULTANT upon request.

4.2 Invoices shall be submitted in duplicate to the Department of Procurement Services, P.O. Box
7800, Tavares, Florida 32778. Each invoice shall contain the RSQ number and a detailed description of
services and fees.

4.3 The COUNTY shall make payment on all invoices in accordance with the Florida Prompt
Payment Act, sections 218.70 through 218.79, Florida Statutes.

4.4 The CONSULTANT shall submit invoices at the end of each month documenting the percent of
completion of each task and requesting payment based upon such percent completion.

4.5 Other than the common expenses, travel expenses, administrative and technical support expenses
and computer expenses, if any, as set forth in Attachment B, attached hereto and incorporated herein by
reference. The CONSULTANT shall not be entitled to payment for any expenses, fees, or other costs it
may incur at any time and in any connection with its performance hereunder.

4.6 In the event a specific project is to be funded by federal, state, or other local agency monies, the
CONSULTANT hereby agrees to comply with all requirements of the funding entity applicable to the use
of the monies, including receiving no payment until all required forms are completed and submitted. A
copy of the requirements shall be supplied to the CONSULTANT by the COUNTY.

Article 5. County Responsibilities

5.1 The COUNTY shall promptly review the deliverables and other materials submitted by the
CONSULTANT and provide direction to the CONSULTANT as needed. The COUNTY shall designate
one County staftf member to act as COUNTY’s Project Coordinator.
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5.2 The COUNTY shall reimburse CONSULTANT, in accordance with the Fee Schedule listed in
Article 4 above for required services timely submitted and approved and accepted by COUNTY in
accordance with the terms of this Agreement.

53 The COUNTY will provide to the CONSULTANT all necessary and available data, photos and

documents the County possesses that would be useful to the CONSULTANT in the completion of the
required services.

Article 6. Consultant’s Responsibilities

6.1 The CONSULTANT perform the work described in the Scope of Services and the Scope of
Work, attached and incorporated by reference herein as Attachment C.

6.2 The CONSULTANT shall assign the project personnel proposed in its submittal to the
COUNTY’s Request for Proposals (RFP) to fulfill this Scope of Services unless the COUNTY agrees to

substitutions.

6.3 The CONSULTANT shall coordinate and lead all meetings necessary to accomplish Scope of
Services. Preparation of all agendas, advertising, meeting minutes and sign-in sheets as necessary.

6.4 The CONSULTANT shall manage all sub-consultants to fulfill this Scope of Services.
6.5 The CONSULTANT shall provide all deliverables in format(s) as specified by the COUNTY.

6.6 The CONSULTANT shall provide any requested progress or status reports necessary for grant
administration.

Article 7. Special Terms and Conditions

7.1 Qualifications. All firms or individuals will be registered with the State of Florida and have
obtained at least the minimum thresholds of education and professional experience required by the
statutes to perform the work required under this Agreement.

7.2 Termination. This Agreement may be terminated by the COUNTY upon thirty (30) days advance
written notice to the other party; but if any work or service/Task hereunder is in progress but not
completed as of the date of termination, then this Agreement may be extended upon written approval of
the COUNTY until said work or service(s)/Task(s) is completed and accepted.

A. Termination for Convenience. In the event this Agreement is terminated or cancelled
upon the request and for the convenience of the COUNTY with the required 30 day advance written
notice, the COUNTY shall reimburse the CONSULTANT for actual work satisfactorily completed.

B. Termination for Cause. Termination by COUNTY for cause, default, or negligence on
the part of the CONSULTANT shall be excluded from the foregoing provision. Termination costs, if any,
shall not apply. The 30-day advance notice requirement is waived in the event of termination for cause.

C. Termination Due to Unavailability of Funds in Succeeding Fiscal Years. When funds are
not appropriated or otherwise made available to support continuation of performance in a subsequent
fiscal year, this Agreement shall be canceled and the CONSULTANT shall be reimbursed for the
reasonable value of any non-recurring costs incurred but not amortized in the price of the supplies or
services/Tasks delivered under this Agreement.
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7.3 Subletting of Contract. This Agreement shall not be sublet except with the written consent of the
COUNTY’s Procurement Services Director. No such consent shall be construed as making the COUNTY
a party to the subcontract or subjecting the COUNTY to liability of any kind to any subcontractor. No
subcontract shall under any circumstances relieve the CONSULTANT of liability and obligations under
this Agreement and all transactions with the COUNTY must be through the CONSULTANT.

7.4 Indemnity. The CONSULTANT agrees for good and valuable consideration in the amount of ten
dollars ($10.00) to indemnify and hold harmless the COUNTY, and its officers and employees, from
liabilities, damages, losses, and costs, including, but not limited to, reasonable attorneys’ fees, to the
extent caused by the negligence, recklessness, or intentionally wrongful conduct of the CONSULTANT
and other persons employed or utilized by the professional in the performance of the contract.

7.5 Independent Contractor. The CONSULTANT agrees that it shall be acting as an independent
contractor and shall not be considered or deemed to be an agent, employee, joint venturer, or partner of
the COUNTY. The CONSULTANT shall have no authority to contract for or bind the COUNTY in any
manner and shall not represent itself as an agent of the COUNTY or as otherwise authorized to act for or
on behalf of the COUNTY. Additionally, the CONSULTANT warrants that it has not employed or
retained any company or person, other than a bona fide employee working solely for the CONSULTANT
to solicit or secure this Agreement and that it has not paid or agreed to pay any person, company,
corporation, individual, or firm other than a bona fide employee working solely for the CONSULTANT
any fee, commission, percentage, gift, or other consideration contingent upon or resulting from the award
or making of this Agreement.

7.6 Ownership of Deliverables. The CONSULTANT agrees all Tasks and/or deliverables under this
Agreement, and other data generated or developed by the CONSULTANT under this Agreement or
furnished by the COUNTY to the CONSULTANT shall be and remain the property of the COUNTY,
including any applicable copyrights. The CONSULTANT shall perform any acts that may be deemed
necessary or desirable by the COUNTY to evidence more fully transfer of ownership of all Tasks and/or
deliverables to the COUNTY. Additionally, the CONSULTANT hereby represents and warrants that it
has full right and authority to perform its obligations specified in this Agreement.

7.7 Return of Materials. Upon the request of the COUNTY, but in any event upon termination of this
Agreement, the CONSULTANT shall surrender to the COUNTY all memoranda, notes, records,
drawings, manuals, computer software, and other documents or materials pertaining to the services
hereunder, that were furnished to the CONSULTANT by the COUNTY pursuant to this Agreement.

7.8 NO CLAIM FOR DAMAGES OR ANY CLAIM OTHER THAN FOR AN EXTENSION OF
TIME SHALL BE MADE OR ASSERTED AGAINST THE COUNTY BY REASON OF ANY
DELAYS. No interruption, interference, inefficiency, suspension or delay in the commencement or
progress of the work shall relieve the CONSULTANT of his duty to perform or give rise to any right to
damages or additional compensation from the COUNTY. The CONSULTANT expressly acknowledges
and agrees that the CONSULTANT shall receive no damages for delay. However, this provision shall not
preclude recovery or damages by the CONSULTANT for hindrances or delays due solely to fraud, bad
faith or active interference on the part of the COUNTY. Otherwise, CONSULTANT shall be entitled to
extensions of the Contract Time as the sole and exclusive remedy for such resulting delay, in accordance
with and to the extent specifically provided above. Should the CONSULTANT be obstructed or delayed
in the prosecution of or completion of the work as a result of unforeseeable causes beyond the control of
the CONSULTANT, the CONSULTANT shall notify the COUNTY in writing within two (2) regular
work days after the commencement of such delay, stating the cause or causes thereof, or be deemed to
have waived any right which the CONSULTANT may have had to request a time extension.

7.9 Retaining Other Consultants. Nothing herein shall be deemed to preclude the COUNTY from
retaining the services of other persons or entities undertaking the same or similar services as those
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undertaken by the CONSULTANT or from independently developing or acquiring materials or programs
that are similar to, or competitive with, the services provided under this Agreement.

7.10  Accuracy. The CONSULTANT is responsible for the professional quality, technical accuracy,
timely completion and coordination of all the services furnished hereunder. The CONSULTANT shall,
without additional compensation, correct or revise any errors, omissions or other deficiencies in its
designs, drawings, reports or other services.

7.1 Codes and Regulations. All work completed under this Agreement shall conform to all
applicable federal, state and local statutes, codes, regulations and ordinances.

7.12  Truth in Negotiation Certificate. For all lump-sum or cost-plus fixed fee contracts exceeding One
Hundred Ninety Five Thousand dollars ($195,000.00), the firm awarded the contract must execute a truth
in negotiation certificate stating that the wage rates and other factual unit costs are accurate, complete and
current, at the time of contracting. Any contract requiring this certificate shall contain a provision that the
original contract price and any additions shall be adjusted to exclude any significant sums by which the
COUNTY determines the contract price was increased due to inaccurate, incomplete, or non-current wage
rates and other factual unit costs. All such contract adjustments shall be made within one (1) year
following the end of the contract. By executing this Agreement, the CONSULTANT has executed this
certificate.

7.13  Public Entity Crimes. A person or affiliate who has been placed on the convicted vendor list
following a conviction of a public entity crime may not be awarded or perform work as a contractor,
supplier, subcontractor, or consultant under a contract with any public entity in excess of the threshold
amount provided in Florida Statutes, section 287.017 for Category Two for a period of thirty-six (36)
months from the date of being placed on the convicted vendor list.

7.14  Prohibition Against Contingent Fees. The CONSULTANT warrants that they have not employed
or retained any company or person, other than a bona fide employee working solely for the
CONSULTANT, to solicit or secure this Agreement, and that they have not paid or agreed to pay any
person, company, corporation, individual, or firm, other than a bona fide employee working solely for the
CONSULTANT any fee, commission, percentage, gift or other consideration contingent upon or resulting
from the award or making of this Agreement.

7.15 Right to Audit. The County reserves the right to require the CONSULTANT to submit to an
audit by any auditor of the COUNTY’S choosing. The CONSULTANT shall provide access to all of its
records, which relate directly or indirectly to this Agreement at its place of business during regular
business hours. The CONSULTANT shall retain all records pertaining to this Agreement and upon
request make them available to the COUNTY for three (3) years following expiration of the Agreement.
The CONSULTANT agrees to provide such assistance as may be necessary to facilitate the review or
audit by the COUNTY to ensure compliance with applicable accounting and financial standards.

7.16  Public Records/Copyrights.

A. All electronic files, audio and/or video recordings, and all papers pertaining to any
activity performed by the CONSULTANT for or on behalf of the COUNTY shall be the property of the
COUNTY and will be turned over to the COUNTY upon request. In accordance with Chapter 119,
Florida Statutes, each file and all papers pertaining to any activities performed for or on behalf of the
COUNTY are public records available for inspection by any person even if the file or paper resides in the
CONSULTANT’s office or facility. The CONSULTANT shall maintain the files and papers for not less
than five (5) complete calendar years after the Project has been completed or terminated, or in accordance
with any grant requirements, whichever is longer. Prior to the close out of this Agreement, the
CONSULTANT shall appoint a records custodian to handle any records request and provide the
custodian’s name and telephone number(s) to the Contracting Officer.
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B. Any copyright derived from this Agreement shall belong to the author. The author and
the CONSULTANT shall expressly assign to the COUNTY nonexclusive, royalty free rights to use any
and all information provided by the CONSULTANT in any deliverable and/or report for the COUNTY’s
use which may include publishing in the COUNTY documents and distribution as the COUNTY deems to
be in the COUNTY’s best interests. If anything included in any deliverable limits the rights of the
COUNTY to use the information, the deliverable shall be considered defective and not acceptable and the
CONSULTANT will not be eligible for any compensation.

C. Pursuant to Section 119.0701, Florida Statutes, the CONSULTANT shall comply with
the Florida Public Records’ laws, and shall:

1. Keep and maintain public records required by the COUNTY to perform the services
identified herein.

2. Upon request from the COUNTY’s custodian of public records, provide the COUNTY
with a copy of the requested records or allow the records to be inspected or copied within a
reasonable time at a cost that does not exceed the cost provided for by law.

3. Ensure that public records that are exempt or confidential and exempt from public
records disclosure requirements are not disclosed except as authorized by law for the duration of
the contract term and following completion of the contract if the CONSULTANT does not
transfer the records to COUNTY.

4. Upon completion of the contract, transfer, at no cost, to the COUNTY all public records
in possession of the CONSULTANT or keep and maintain public records required by the
COUNTY to perform the service. If the CONSULTANT transfers all public records to the
COUNTY upon completion of the contract, the CONSULTANT shall destroy any duplicate
public records that are exempt or confidential and exempt from public records disclosure
requirements. If the CONSULTANT keeps and maintains public records upon completion of the
contract, the CONSULTANT shall meet all applicable requirements for retaining public records.
All records stored electronically must be provided to the COUNTY, upon request from the
COUNTY’s custodian of public records, in a format that is compatible with the information
technology systems of the COUNTY.

IF THE CONSULTANT HAS QUESTIONS REGARDING THE
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE
CONSULTANT’S DUTY TO PROVIDE PUBLIC RECORDS RELATING
TO THIS CONTRACT, CONTACT THE CUSTODIAN OF PUBLIC
RECORDS AT LAKE COUNTY PROCUREMENT SERVICES, 352-343-
9839, 315 W. MAIN STREET, TAVARES, FLORIDA 32778,
sdugan@lakecountyfl.gov.

7.17  Insurance. The CONSULTANT shall provide and maintain at all times during the term of this
Agreement, without cost or expense to the COUNTY, policies of insurance, with a company or
companies authorized to do business in the State of Florida, and which are acceptable to the COUNTY,
insuring CONSULTANT against any and all claims, demands or causes of action whatsoever, for injuries
received or damage to property relating to the performance of duties, services and/or obligations of the
CONSULTANT under the terms and provisions of this Agreement. The CONSULTANT is responsible
for timely provision of certificate(s) of insurance to the COUNTY at the certificate holder address
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evidencing conformance with the requirements under this Agreement at all times throughout the term of
the Agreement.

Such policies of insurance, and confirming certificates of insurance, shall insure the CONSULTANT in
accordance with the following minimum limits:

General Liability insurance on forms no more restrictive than the latest edition of the Occurrence Form
Commercial General Liability policy (CG 00 01) of the Insurance Services Office or equivalent without
restrictive endorsements, with the following minimum limits and coverage:

Each Occurrence/General Aggregate $1,000,000/2,000,000
Products-Completed Operations $2,000,000

Personal & Adv. Injury $1,000,000

Fire Damage $50,000

Medical Expense $5,000

Contractual Liability Included

Automobile liability insurance, including owned, non-owned, and hired autos with the following
minimum limits and coverage:

Combined Single Limit $1,000,000

Workers' compensation insurance based on proper reporting of classification codes and payroll amounts
in accordance with Chapter 440, Florida Statutes, and/or any other applicable law requiring workers'
compensation (Federal, maritime, etc). If not required by law to maintain workers compensation
insurance, the CONSULTANT must provide a notarized statement that if he or she is injured; he or she
will not hold the COUNTY responsible for any payment or compensation.

Employers Liability insurance with the following minimum limits and coverage:

Each Accident $1,000,000
Disease-Each Employee $1,000,000
Disease-Policy Limit $1,000,000

Professional liability and/or specialty insurance (medical malpractice, engineers, architect, consultant,
environmental, pollution, errors and omissions, etc.) insurance as applicable, with minimum limits of
$1,000,000 and annual aggregate of $2,000,000.

Lake County, a Political Subdivision of the State of Florida, and the Board of County Commissioners,
shall be named as additional insured as their interest may appear on all applicable liability insurance
policies.

The certificate(s) of insurance shall provide for a minimum of thirty (30) days prior written notice to the
COUNTY of any change, cancellation, or nonrenewal of the provided insurance. It is the
CONSULTANT’s specific responsibility to ensure that any such notice is provided within the stated
timeframe to the certificate holder.

If it is not possible for the CONSULTANT to certify compliance, on the certificate of insurance, with all
of the above requirements, then the CONSULTANT is required to provide a copy of the actual policy
endorsement(s) providing the required coverage and notification provisions.

Certificate(s) of insurance shall identify the applicable solicitation number in the Description of
Operations section of the Certificate.
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Certificate holder shall be:

LAKE COUNTY, A POLITICAL SUBDIVISION OF THE STATE OF FLORIDA,
AND THE BOARD OF COUNTY COMMISSIONERS.

P.O. BOX 7800

TAVARES, FL 32778-7800

Certificates of insurance shall evidence a waiver of subrogation in favor of the COUNTY, that coverage
shall be primary and noncontributory, and that each evidenced policy includes a Cross Liability or
Severability of Interests provision, with no requirement of premium payment by the COUNTY.

The CONSULTANT shall be responsible for subconsultants and their insurance. Subconsultants are to
provide certificates of insurance to the CONSULTANT evidencing coverage and terms in accordance
with the CONSULTANT’s requirements.

All self-insured retentions shall appear on the certificate(s) and shall be subject to approval by the
COUNTY. At the option of the COUNTY, the insurer shall reduce or eliminate such self-insured retentions
or the CONSULTANT or subconsultant shall be required to procure a bond guaranteeing payment of losses
and related claims expenses.

The COUNTY shall be exempt from, and in no way liable for, any sums of money, which may represent a
deductible or self-insured retention in any insurance policy. The payment of such deductible or self-
insured retention shall be the sole responsibility of the CONSULTANT and/or subconsultant providing
such insurance.

Failure to obtain and maintain such insurance as set out above will be considered a breach of contract and
may result in termination of this Agreement for default.

Neither approval by the COUNTY of any insurance supplied by the CONSULTANT or Subconsultant(s),
nor a failure to disapprove that insurance, shall relieve the CONSULTANT or Subconsultant(s) of full

responsibility for liability, damages, and accidents as set forth herein.

7.18  Federal and/or State Clauses, Terms, and Conditions.

A. Use of the Federal E-Verify System

The CONSULTANT shall utilize the U.S. Department of Homeland Security’s E-Verify system in
accordance with the terms governing use of the system to confirm the employment eligibility of:

1. All persons employed by the vendor during the term of the contract to perform
employment duties within Lake County; and

2. All persons, including subcontractors, assigned by the vendor to perform work pursuant
to the contract.

B. Employment of State Residents:

The CONSULTANT shall give preference to the employment of state residents in the performance of
the work on the project if state residents have substantially equal qualifications to those of nonresidents.
The term “substantially equal qualifications” refers to a situation wherein the CONSULTANT cannot
make a reasonable determination that the qualifications held by one person are better than the
qualifications of another person. A vendor required to employ state residents must contact the
Department of Economic Opportunity to post the contractor's employment needs in the state's job bank
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system. However, in work involving the expenditure of federal aid funds, this section may not be
enforced in such a manner as to conflict with or be contrary to federal law prescribing a labor preference
to honorably discharged soldiers, sailors, or marines, or prohibiting as unlawful any other preference or
discrimination among the citizens of the United States.

A copy of the grant providing funding for the work performed under this Agreement is attached and
incorporated by reference herein as Attachment C. The CONSULTANT is responsible for all
requirements assigned to it within the grant document.

C. Indemnification:

The CONSULTANT shall indemnify, defend, save and hold harmless the State of Florida, Department
of Transportation and all of its officers, agents, or employees from all suits, actions, claims, demands,
liability of any nature whatsoever arising out of, because of, or due to any negligent act or occurrence of
omission or commission of the CONSULTANT, its officers, agents or employees.

7.19  Conflict of Interest. The CONSULTANT hereby certifies that no officer, agent, or employee of
the COUNTY has any material interest, as defined in Chapter 112, Florida Statutes, either directly or
indirectly in the CONSULTANT as a business entity, and that no such person shall have any such interest
at any time during the term of this Agreement unless approved in writing by the COUNTY upon
consultation with its attorney.

720 Key Personnel. The CONSULTANT agrees that each person listed or referenced in the
qualifications package shall be available to perform the services described herein for the COUNTY
barring illness, accident, or other unforeseeable events of a similar nature in which case the
CONSULTANT must be able to promptly provide a qualified replacement. In the event the
CONSULTANT desires to substitute personnel, the CONSULTANT shall propose a person with equal or
higher qualifications and each replacement person is subject to prior written approval of the COUNTY.
In the event the requested substitute is not satisfactory to the COUNTY and the matter cannot be resolved
to the satisfaction of the COUNTY, the COUNTY reserves the right to terminate this Agreement.

Article 8. Miscellaneous Provisions

8.1 This Agreement is made under, and in all respects shall be interpreted, construed, and governed
by and in accordance with, the laws of the State of Florida. Venue for any legal action resulting from this
Agreement shall lie in Lake County, Florida.

8.2 Neither party may assign any rights or obligations under this Agreement to any other party unless
specific written permission from the other party is obtained.

83 The captions utilized in this Agreement are for the purposes of identification only and do not
control or affect the meaning or construction of any of the provisions hereof.

8.4 This Agreement shall be binding upon and shall inure to the benefit of each of the parties and of
their respective successors and permitted assigns.

8.5 This Agreement may not be amended, released, discharged, rescinded or abandoned, except by a
written instrument duly executed by each of the parties hereto.

8.6 The failure of any party hereto at any time to enforce any of the provisions of this Agreement will
in no way constitute or be construed as a waiver of such provision or of any other provision hereof, nor in
any way affect the validity of, or the right thereafter to enforce, each and every provision of this
Agreement.
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8.7 During the term of this Agreement the CONSULTANT assures the COUNTY that it is in
compliance with Title VII of the 1964 Civil Rights Act, as amended, and the Florida Civil Rights Act of
1992, in that CONSULTANT does not on the grounds of race, color, national origin, religion, sex, age,
disability or marital status, discriminate in any form or manner against CONSULTANT employees or
applicants for employment. The CONSULTANT understands and agrees that this Agreement is
conditioned upon the veracity of this statement of assurance.

8.8 The CONSULTANT shall at all times comply with all Federal, State and local laws, rules and
regulations.

8.9 The invalidity or unenforceability of any particular provision of this Agreement shall not affect
the other provisions hereof, and this Agreement shall be construed in all respects as if such invalid or
unenforceable provisions were omitted.

8.10  Wherever provision is made in this Agreement for the giving, service or delivery of any notice,
statement or other instrument, such notice shall be in writing and shall be deemed to have been duly
given, served and delivered, if delivered by hand or mailed by United States registered or certified mail or
sent by facsimile, addressed as follows:

If to CONSULTANT: If to COUNTY:

Mark D. Farrell County Manager

4260 W. Linebaugh Avenue Lake County Administration Bldg,
Tampa, Florida 33624 Post Office Box 7800

Tavares, Florida 32778-7800

Each party hereto may change its mailing address by giving to the other party hereto, by hand delivery,
United States registered or certified mail notice of election to change such address.

Article 9. Scope of Agreement

9.1 This Agreement is intended by the parties hereto to be the final expression of their Agreement,
and it constitutes the full and entire understanding between the parties with respect to the subject hereof,
notwithstanding any representations, statements, or agreements to the contrary heretofore made.

9.2 This Agreement contains the following Attachments:

Attachment A Scope of Services
Attachment B Fee Schedules
Attachment C Scope of Work
Attachment D Funding Document

{The remainder of this page intentionally left blank}
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Agreement between Lake County, Florida and Water Resource Associates, LL.C, for Clermont
Chain of Lakes Basin Study; RSQ #16-0001

IN WITNESS WHEREQOF, the parties hereto have made and executed this Agreement on the
respective dates under each signature: COUNTY through its Board of County Commissioners, signing by
and through its Chair and by CONSULTANT through its duly authorized representative.

CONSULTANA

By%?

Mark . Farrell, President

Watér Resouyces Associategs, LLC

Tifs /27 day of L Al ,2016.
( 4

ATTEST: Lake County,

SVEENANNY /%A%

Nei Kelly,\gler\g of the Sean M’ a?lé, Chairman
Board of County Commissioners 6
of Lake County, Florida This [ day of (///[ umd , 2016

Approved as to form and legality:

MmN oaad
Melanie Marsh, County Attorney
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ATTACHMENT A

SCOPE OF SERVICES

Section 1.1 Purpose

Pursuant to Florida Statute 287.055 (the Consultant’s Competitive Negotiation Act or CCNA),
and the “business friendly” initiatives approved by its Board of County Commissioners, Lake
County is soliciting statements of qualifications and letters of interest from firms qualified to
provide a Study of the Clermont Chain of Lakes Basin to include development of an hydrologic /
hydraulic model in Interconnected Chanel and Pond Routing “ICPR” format.

Section 1.2 Special Notice Regarding Federal and/or State Requirements

This study project is being supported in whole or in part by State funding. A copy of the Grant
Agreement may be obtained by visiting our website along with this RSQ at

http://www.lakecountyfl. gov/departments/fiscal and administrative_services/procurement_servi
ces/view_all bids.aspx

Therefore, this Agreement includes provisions related to various specific state requirements. All
such clauses shall be considered and treated as “flow-down” clauses that shall be considered
applicable to any prime contract and any subcontract associated with performance under the
contract(s) resulting from this solicitation. Detailed review of all terms and conditions included
in this solicitation is strongly encouraged to ensure that full compliance with all contractual
requirements is considered during the solicitation response process, and throughout performance
under the contract, at prime contractor and subcontractor levels.

The Consultant shall utilize the U.S. Department of Homeland Security’s E-Verify system in
accordance with the terms governing use of the system to confirm the employment eligibility of:

1. All persons employed by the vendor during the term of the contract to perform employment
duties within Lake County; and

2. All persons, including subcontractors, assigned by the vendor to perform work pursuant to the
contract.

This basin study is being funded through a legislative appropriation / grant associated with the
South Lake Regional Water Initiative.

Deliverable State Funding
Task 1 Basin Delineation and Data Assembly $50,000
Task 2 Condition Assessment $150,000
Task 3 Modeling $100,000
Total: $300,000
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Section 1.3 Background Site Information

The Saint Johns River Water Management District has developed a groundwater model for the
Central Florida service area and preliminary results indicate the South Lake County area is
currently being impacted by groundwater withdrawals. The groundwater model shows that six
(6) Minimum Flow Level (MFL) water bodies in the area are being impacted by groundwater
withdrawals. This Basin Study for the Clermont Chain of Lakes is a third phase of a water
resource evaluation being conducted in coordination with South Lake Regional Water Initiative
(SLWRI) to cooperatively address water related issues. The SLRWI consists of Lake County,
five South Lake cities and a private utility company.

Section 1.4 Scope of Services

Provide a “Basin Study” that will evaluate why the Clermont Chain of Lakes drop so
significantly during drought conditions, which affects both the recreational and habitat value of
the chain. This study shall include inventory of stormwater infrastructure within the Chain of
Lakes basin, and identification of pollutant loading sources with estimated quantities. Consultant
will assemble data from various sources and this study effort to develop an ICPR hydrologic
/hydraulic model of the basin. Consultant will run the model based on agreed rainfall amount
scenarios and regulatory structure settings to provide lakes response predictions. Consultant will
provide recommended management strategies for the Chain of Lakes system. The model will be
utilized by Lake County and SLRWI members to make informed management decisions
regarding the regulation of flow structures in response to changing rainfall as well as pollutant
load reduction efforts.

Task 1 Basin Delineation and Data Assembly

Description - Utilize existing LIDAR, survey and similar topographic information,
delineate the Chain of Lakes Basin and contact State and Local Jurisdictions within the
delineated area for records, maps, plans and data for drainage, conveyance and control
structures systems along with any water quality data. Develop a comprehensive basin and
sub basin maps showing the conveyance system, structures, and outfalls. Assemble the
stormwater system inventory in a format compatible the County’s geodatabase and
existing stormwater system inventory. Provide a summary table of water quality data and
estimate proportional contributions of each sub-basin.

Deliverables — Provide three (3) hard copies along with a CD/ DVD copy of the
deliverables in electronic format(s) as specified by the County.

¢ Provide Basin and Sub-basin maps showing stormwater systems to include
estimated contribution from each identified sub-basin (24 x 36 & 11 x 17 formats)

e Summary table of available water quality data; and

e Summary table of all structures and system features.

Timeline for Completion - Task 1- Start January 2016; End March 2016
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Task 2 Condition Survey

Description - Utilizing the maps and data tables prepared from Task 1 above, conduct
field verification and a functional condition assessment of stormwater system conveyance
features and structures. Augment existing data with field survey to secure necessary
elevation data of control structures, channels, pipes and conveyances for model
development. Prepare sampling plan to augment existing water quality sampling data
with additional sampling as necessary to refine pollutant loading source identification.
Identify each sub-basins proportionate pollutant load and likely source(s). Provide
summary of treatment technology options as appropriate to the source and load. Identify
candidate areas and project concepts as part of a prioritized pollution mitigation plan.

Deliverables — Provide three (3) hard copies along with a CD/DVD copy of the
deliverables in electronic format(s) as specified by the County.

e Comprehensive system assessment and condition report;

e Sampling plan, water quality data and pollutant loading estimates by sub basin;

¢ Pollutant mitigation plan (24 x 36 and 11 x 17 formats); and

e Summary Presentation of Tasks 1 & 2 to Lake County / SLRWI (PowerPoint &
PDF)

Timeline for Completion - Task 2- Start April 2016; End August 2016

Task 3 Basin Modeling

Description - Develop an ICPR hydrologic/ hydraulic model for the basin utilizing data
from this study effort and modeling efforts of Southwest Florida Water Management
District, Saint Johns River Water Management District and Lake County Water
Authority. Coordinate as appropriate on background rationale for current regulatory
structure elevations and management strategy. Perform model calibration to establish
acceptable confidence level. Run model based on agreed rainfall amount scenarios,
regulatory structure settings and predict lakes elevation response. Identify potential
locations and quantities of water available for stormwater harvesting as alternative water
source. Develop Management strategy recommendations to maximize Chain of Lakes
health including habitat and aesthetic values, while ensuring protection of public and
private property.

Deliverables — Provide 3 (three) hard copies along with a CD/DVD copy of the
deliverables in electronic format as specified by the County.

¢ Model and model run reports (ICPR format);

e Stormwater harvesting options;

e Recommended Management Strategies; and

e Summary Presentation of Task 3 to Lake County/ SLRWI (PowerPoint and PDF)

Timeline for completion - Task 3- Start September 2016; End December 2016
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Section 1.5 Schedule

A Project Schedule shall be mutually agreed upon by the County and the Consultant. The Project
Schedule will allow for timely reviews of work products by the County.

The Consultant shall begin work upon issuance of a Notice to Proceed by the County and arrange
to meet with the County for the purpose of developing a detailed work schedule that establishes
production dates for each major work activity, deadlines for deliverables, decision points, and
dates for critical meetings associated with the project.

Additional meetings may be requested by County Departments. This schedule shall specifically
identify responsibilities of the Consultant and the County and the dates by which these
responsibilities are to be addressed by each participant.
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ATTACHMENT B

FEE SCHEDULE
TASK ORDER COST SHEET- CLERMONT CHAIN OF LAKES BASIN STUDY
Sr. Sr.
Project Sr. Sr. Prof. Environmetal Environmetal Admin
di I Principal {l Scientist Scientist Technician Support
M. Farrell M. Alfieri P. Hubbell D. Turafiello M. Singl M. Miller J. Modica J. Godwin R. Garrison Total Cost
Fee $61.82 $63.64 $72.73 $63.64 $54.55 $54.55 $54.55 $27.27 $21.82
Multiplier 2.75 2.75 2.75 2.75 2.75 2.75 2.75 2.75 2.75
Rate/hr $170.00 $175.00 $200.00 $175.00 $150.00 $150.00 $150.00 $75.00 $60.00
TASK 1. BASIN DELINEATION AND DATA ASSEMBLY
Deli watershed 16 25 60 15 $16,995
Develop basin inventory maps 16 4 20 80 4 $7,260
Provide water quality y table 8 20 60 40 10 8 $12,840
$37,095
TASK 2. CONDITION ASSESSMENT
Conduct functional condition assessment N 40 . S 100 160 40 20000 245 40 $64,675
Prepare sampling plan N 8 ~ N 16 T $3,760
Identify subk Il loads 8 40 $7,360
Prepare poll plan 16 20 20 8 $9,700
$85,495
TASK 3. BASIN MODELING
Develop basin model in ICPR4 100 10 500 200 40 $140,650
Develop strategy rec | 120 16 16 40 10 10 6 16 $36,760
$177,410
Total Hours 332 46 25 705 166 36 245 131
TOTAL COST| $300,000
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ATTACHMENT C

SCOPE OF WORK

CLERMONT CHAIN OF LAKES BASIN STUDY
OVERVIEW

Water Resource Associates, LLC, hereinafter referred to as "WRA," have been contracted by Lake
County, hereinafter referred to as the "COUNTY," to conduct specified tasks within elements of a Basin
Study of the Clermont Chain of Lakes Watershed. Tasks to be performed as part of the assignment are
described below.

INITIAL PROJECT COORDINATION

This task includes an initial kick-off meeting, and project coordination to determine the data and sources
immediately available to WRA. It is anticipated that a specific COUNTY staff will be assigned as points
of contact and serve as a conduit to help facilitate the transfer of County Information to WRA.
Deliverables
1. Meeting to discuss scope of work, project specifics and communication protocol

TASK 1: BASIN DELINEATION AND DATA ASSEMBLY

WRA will collect the watershed feature data, if available, and identify any incomplete data sets, areas of
voids or conflicting materials.

WRA will perform the following subtasks:

1. Collect and assemble existing topographic data
a. LiDAR
b. Survey
2. Collect and assemble watershed feature data by utilizing existing information, if
available. Including but not limited to:
a. Environmental Resource Permit (ERP) documents
i. This task will include the identification of watershed features based on

criteria recommended by Consultant and agreed to by COUNTY. The
COUNTY and WRA will select ERPs to be incorporated into the parameters
and model. The COUNTY will provide Consultant with county maintained
information relative to selected ERPs. This data may be in hard copy or in
PDF formats. . -

ii. It is anticipated that groundwater percolation data will be available from ERP
files and COUNTY files. The existing groundwater model and readily
available percolation data will be reviewed and a watershed specific
approach developed to accurately represent the groundwater interface within
the watershed model. Note: Actual data collection and analysis related to
groundwater will be included in the Watershed Management Plan element.

iii- City or other agency maintained information within jurisdiction.
Assemble information from those jurisdictions within basin and sub basin areas
b. Roadway plans
c. Stormwater inventory
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d. Historic water levels
i. Seasonal high water levels
ii. Lake levels
ifi. High water levels
iv. Flooding
v. Structure operation protocol
e. Gauge data,

i. Stage
ii. Flow
iii. Water quality
f. Aerials
g. Land use
h. Parcel data
i. Soils
j- Well data
k. Pot surfaces
3. Geospatially locate surface connectivity, water control structures, and hydraulic features
4. Geospatially locate water quality locations
a. Prepare a summary table of data
5. Populate the COUNTY’s geodatabase with the acquired data
6. Delineate the Chain of Lakes Watershed, sub-basins, and catchments
Deliverables

1. Feature classes showing locations of ERPs, land cover, stormwater inventory, and gauge data
2. Point file showing locations of historic water levels

3. Provide documentation of data collected.

4. Provide geodatabase feature classes for initial model links, nodes, basins, and model features

TASK 2: CONDITION ASSESSMENT
CONSULTANT will perform the following subtasks:

1. Evaluate GIS and topographic data assembled from Task 1 and conduct field verification and
a functional condition assessment of features

a. Identify topographic voids

b. Identify GIS voids

¢. Identify additional data requirements

d. Identify data development requirements. If warranted WRA will prepare technical
memorandum to present, summarize, and identify methods for data acquisition and
requirements.

2. Field acquisition.

a. Staff Reconnaissance and verification. Where additional information is essential,
WRA staff will conduct a location specific visual assessment. It is anticipated that
vertical referencing to LiDAR derived data points on hard surfaces will be
acceptable.

b. Field Survey. Field surveys may also be performed, and accomplished with a
combination of GPS and traditional methods when applicable information is not
attainable (LiDAR, as-built drawings, etc.). Additional survey may include hydraulic
structures, stormwater facilities, cross-sections and profiles, and topographic void
areas.

c. Assess functional condition of “priority” hydraulic structures or conveyances and
provide report on field assessment. “Priority” components shall be identified by the
consultant utilizing a methodology recommended by Consultant and approved by
County.

3. Evaluate the existing water quality data coupled with each sub-basin’s proportionate pollutant
load and likely source(s).

4. Prepare a technical memorandum to identify methods for water quality data acquisition,
requirements, and to provide an overview of treatment technology options as appropriate to
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the source and load. The memorandum will also identify candidate areas and project concepts
as part of a prioritized pollution mitigation plan. It is anticipated that a decision matrix will be
utilized for project concepts as well as prioritization.

5. Presentation to County and/or SLRWTI of findings from Task 1 & 2.

TASK 3: BASIN MODELING
CONSULTANT will perform the following subtasks:

1. Develop and parameterize model data, and model specific features for migration to an
ICPR 4 hydrologic/ hydraulic model; utilizing data from this study effort and modeling
efforts of Southwest Florida Water Management District, St.t Johns River Water
Management District and Lake County Water Authority. Including but not limited to:

a. Base flows
b. Initial elevations
c. Hydrology
i. Runoff
ii. Rainfall
1. Design events
2. Radar rainfall
d. Storage
e. Hydraulics
f.  Groundwater

2. WRA will execute and assess the model for performance, and verification events to
establish an acceptable confidence level. The model runs will be based on an agreed
rainfall scenarios, regulatory structure settings. Performance and verification analysis will
be conducted for:

a. No rainfall
b. Performance test, 24 hour 100-year rainfall
c. Model verification event(s)
i. Floodplain delineations will be compared to existing flood information for
mode! verification using two events for which high water marks, radar
rainfall amounts or other flood information if available.

ii. Preliminary floodplains will be developed from the Doppler-derived, 24
hour 100 Year . These floodplains will be utilized for model verification,
review of suitability of “percolation”, and justification of the duration of
the storm for FEMA floodplain delineation. Verification of the model
may lead to refinement of the model to improve accuracy of the results.
Our focus will be put on the stability and reasonableness of the results
and calibration to historic rainfall events.

3. Address and resolve comments and re-submit. It is anticipated that model results will be
reviewed and commented upon by COUNTY staff. WRA will address the comments and
re-submit.

4. Based on a selected storms event and in conjunction with the previous studies, potential
locations and quantities of water available for stormwater harvesting as alternative water
source will be identified. It is anticipated that a decision matrix will be used to
rationalize candidates

5. Provide a technical memorandum to assist in the development of Management strategy
recommendations to maximize Chain of Lakes health including habitat and aesthetic
values, while ensuring protection of public and private property.
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Deliverables

L.

e e

~

Geodatabase of model parameters and assembled data in ESRI® compatible digital format
Provide model input/output files
Provide Justification Report
Provide Floodplain Delineations with Transition Zones
Technical memorandum for stormwater harvesting
Technical memorandum to assist in the development of Management Strategy
recommendations
Summary presentation of Task 3 to County and or SLRWI

PROJECT COMMUNICATION AND DATA SHARING

The WRA Project Team will facilitate milestone meetings and utilize County provided or County
approved data sharing platform such as a County hosted web page, FTP site and or email group for the
free flow of information as the project progresses and data, draft reports, and comments are generated by

the WRA Project Team or reviewers.

¢ Monthly reports will be provided to all participants
e Meeting agendas, summaries and schedule updates will be prepared for each project meeting.

e Draft documents will be shared via County approved data sharing platform for participant review

and comment.
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ATTACHMENT D

FUNDING DOCUMENTS

STATE FINANCIAL ASSISTANCE AGREEMENT
DEP AGREEMENT NO. LP35140
LAKE COUNTY
AMENDMENT NO. 1

THIS AGREEMENT as enlered into on the 6th day of November, 2014 between the
FLORIDA DEPARTMENT OF ENVIRONMENTAL PROTECTION (hereinalter referred to as
the “Department”y and TAKE COUNTY (hereinalter referred to as the “Grantee™) is hereby
amended.  Collectively, the Department and the Grantee shall be referred to as "Parties” or
individually as a "Party”.

WHEREAS, funding in the amount $300,000 was provided under Line Hem 1668A of the
2014-2015 General Appropriations Act for South Lake Regional Water Initiative (“Projeet™); and

WHEREAS, $300,000 in additional funding for this Project was provided under Line
ltem 1662A of the 2015-2016 General Appropriations Act Tor Lake County Clermont Chain of
lakes County Basin Study; and

WHEREAS, an increase 1o the above-referenced grant is provided; and

WITEREAS, certain provisions of the Agreement need revision and several provisions
need fo be added 1o the Agreement.

NOW, THEREFORE, the partics hereto agree as follows:

B Seetion 2. of the Agreement is herehy yevised to change the completion date of the
Agreement from December 31,2015, to June 30, 2017,

2. Seetion 3. of the Agreement is heveby deleted in its entirety and replaced with the
following:

A. As consideration for the satisfactory completion of services rendered by the
Grantee under the terms of this Agreement, the Department shall pay the Grantee on a
cost reimbursement basis up o a maximum of $000,000. 1t is understood that any
additional funds necessary for the completion of this project are the responsibility of the
Grantee, The parties hereto understand and agree that this Agreement does not require a
match on the part of the Grantee,

B Prior written approval from the Depariment’s Grant Manager shall be requirved for
changes to this Agreement, Changes to approved budget categories within a single
deliverable that are less than 10% of the total approved deliverable budget amount will
require a formal Change Order to the Agreement. Changes that are 10% or greater of the
total approved deliverable budpet amount, or changes that transfer funds from one

Revised 9/15
DEP Agreement No. LP35140, Amendment No. 1, Page T of 10
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deliverable to another deliverable, or changes that increase or decrease the project’s (otal
funding amount will require a formal Amendment to the Agreement.

C. The Grantee shall be reimbursed on a cost reimbursement basis for all eligible
project costs upon the completion, submitltal and approval of each deliverable identified
in Attachment A-1, in accordance with the schedule thercin, Reimbursement shall be
requested utilizing Attachment B-1, Payment Request Sunmmary Form. To be eligible
for reimbursement, costs must be in compliance with laws, rules and regulations
applicable 1o expenditures of State funds, including, but not Hmited to, the Reference
Giuide for State Expenditures, which can be accessed at the following web address:
htp/iwww.myfloridacfo.com/aadivreference_guide/. Al invoices for amounts due
under this Agreement shall be submitted in detail sufficient for a proper pre-audit and
post-audit thereot. A final payment request should be submitted to the Department no
later than sixty (60) calendar days following the completion date of the Agreement, to
assure the availability of funds for payment.  All work performed pursuant to
Attachment A-1 must be performed on or before the completion date of the Agreement,
and the subsequent sixty-day period merely allows the Grantee to finalize invoices and
backup documentation to support the final payment request.

D. The State Chicl Financial Officer requires delailed supporting documentation of
all costs under a cost reintbursement agrecment.  The Grantee shall comply with
the minimum requirements set forth in Attachment €, Contract Payment
Requirements. The Payment Reguest Sunumary Form shall be accompanied by
supporting documentation and other requirements as follows for cach deliverable:

i Contractual (Subcontractors) — Reimbursement vequests for payments (o
subcontractors must be substantiated by copies of invoices with backup
documentation identical to that vequired from the Grantee.  Subcontracts which
mvolve payments for direct salaries shall clearly identify the personnel involved,
salary rate per hour, and hours spent on the project.  All multiphiers used (i.e.,
fringe benefits, overhead, indircet, and/or general and administrative rates) shall
be supported by audit. If the Department determines that multipliers charged by
any subcontractor exceeded the rates supported by audit, the Grantee shall be
required to reimburse such funds to the Department within thirty (30) calendar
days of written notification. Inlerest on the excessive charges shall be calenlated
based on the prevailing rate used by the State Board of Administration. For fixed-
price (vendor) subcontracts, the following provisions shalt apply:

A, The Gramstee may award, on a competitive basis, fixed-price
subcontracts to consultants/contractors in performing the work described
in Attachment A-1. Invoices submitted to the Department for tixed-price
subcontracted  activities shall be  supported with a copy of the
subcontractor’s invoice and a copy of the tabulation form for the
competitive procurement process (L.e., Invitation to Bid or Request for
Proposals) resulting in the fixed-price subcontract,

Revised 9/15
DEP Agreement No. 1LP35140, Amendment No. 1, Page 2 of 10
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b. The Grantee may request approval from the Department to award a
fixed-price subcontract resulting from procurement methods other than
those identified in the paragraph above. In this instance, the Grantee shall
request the advance written approval fromy the Department’s Grant
Manager of the fixed price negotiated by the Grantee. The letter of request
shall be supported by a detailed budgel and Scope of Services (o be
performed by the subcontractor. Upon receipt of the Department Grant
Manager™s approval of the fixed-price amount, the Grantee may proceed in
finalizing the fixed-price subcontract.

¢, All subcontracts are subjeet to the provisions of paragraph 13 and
any other appropriate provisions of this Agreement which aftect
sitbeontracting activities,

L. In addition to the invoicing requirements contained in paragraphs 3.C. and D.
above, the Department will periodically request proof of a transaction (invoice, payroll
register, etc.) to evaluate the appropriateness of costs to the Agreement pursuant to State
and Federal puidelines (including cost allocation guidelines), as appropriate. This
information, when requested, must be provided within thirty (30) calendar days of such
request.  The Grantee may also be required to submit a cost allocation plan o the
Department in support of its multipliers (overhead, indirect, gencral administrative costs,
and {ringe benefits). State guidelines for allowable costs can be found in the Department
of  Financial  Services”  Reference Guide  for Stale Expenditures at
http:/fwww.mytloridacfo.comvaadiv/reference puide/,

H. he accounting systems for all Grantees must ensure that these funds are not
commingled with funds from other agencies. Funds from each agency must be accounted
for separately. Grantees are prohibited from commingling funds on either a program-by-
program or a project-by-project basis.  Funds specifically budgeted and/or received lor
one projeet may not be used to support another project.  Where a Grantee's, or
subreeipient's, accounting system cannot comply with this requirement, the Grantee, or
subrecipient, shall establish a system to provide adequate fund accountability for each
project it has been awarded.

11 the Departiment finds that these funds have been commingled, the Department
shall have the right to demand a refund, cither in whole or in part, of the funds provided
to the Grantee under this Agreement for non-compliance with the material terms of this
Agreement.  The Grantee, upon such written notification from the Department shall
refund, and shall forthwith pay to the Department, the amount of money demanded by the
Department. Interest on any refund shall be caleulated based on the prevailing rate used
by the State Board of Administration.  Interest shall be caleuluted from the date(s) the
original payment(s) are received from the Department by the Grantee to the dale
repayment is made by the Grantee to the Departiment.

Revised 9/15
DEP Agreement No. LP35140, Amendment No. 1. Page 3 of 10
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In the event that the Grantee recovers costs, incurred under this Agreement and
reimbursed by the Department, from another source(s), the Grantee shall reimburse the
Department for all recovered funds originally provided under this Agreement. Interest on
any refund shall be calculated based on the prevailing rate used by the Staie Board of
Administration. Interest shall be caleulated from the date(s) the payment(s) are recovered
by the Grantee to the date repayment is made 1o the Department by the Grantee to the date
repayinent is made by the Grantee to the Departiment,

3. Section 4. of the Agreement is hereby deleted in its entirety and replaced with the
following;

The State of Florida's performance and obligation 0 pay under this Agreement is
contingent upon an annual appropriation by the Legislature. The Partics understand that this
Agreement is not a commitment of future appropriations.  Authorization for continuation and
completion of work and payment associated therewith may be rescinded with proper notice at the
diseretion of the Department if Legislative appropriations are reduced or climinated.

4. Section 5. of the Agreement is herehy deleted in its entirety and replaced with the
following:
A. The Grantee shall utilize Attachment D, Progress Report Form, (o describe the

work performied during the reporting period, problems encountered, problem resolution,
schedule updates and proposed work for the next reporting period. Quarterly reports shall
be submitted to the Department’s Grant Manager no Jater than twenty (20) calendar days
foltowing the completion of the quarterly reporting periad. 1t is hereby understood and
agreed by the parties that the term “quarterly” shall reflect the calendar quarters ending
March 31, June 30, September 30 and December 31, The Department's Grant Manager
shall have thirty (30) calendar days to yeview the required reports and deliverables
submitted by the Grantee.

B. As stated i the letter dated July 17, 2015 from the Office of the Governor, the
Grantee will identity the retum on investment Jor this project and provide quarterly
updates to the Governor's Oftice of Policy and Budget.

5. Section 7. of the Agreement is hereby deleted in its entirety and replaced with the
following:

liach Party agrees that it shall be solely responsible for the neghigent or wrongful acts of
its employees and agents. However, nothing contained herein shall constitute a waiver by either
Party of its sovercign immunity or the provisions of Scction 768.28, Florida Statutes.  TFurther
nothing shall be construed as consent by a state agency or subdivision of the State of Florida to
be sued by third parties in any matter arising out of any contract or this Agreement.

6. Section 8. of the Agreement is hereby deleted in its cotirety and replaced with the
following:

Revised 9/15
DEP Agreement No. LP3IST40, Amendiment No. |, Page 4 of 10
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A. The Department may ferminate this Agreement at any Gme il any warranty or
representation made by the Grantee in this Agreement or in its application for funding
shall at any time be lalse or misleading in any respect, or in the event of the faiture of the
Grantee to fulfill any of its obligations under this Apreement. Prior to terimination, the
Department shall provide thirty (30) calendar days written notice of its intent 1o terminate
and shall provide the Grantee an opportunity to consult with the Department regarding the
reason(s) for termination,

B. ‘The Department may terminate this Agreement [or convenicnce by providing the
Grantee with thirly (30) calendar day’s written notice. If the Department terminates the
Agreement for convenience, the Department shall notify the Grantee of such tenmination,
with instructions as {o the effective date of termination or specify the stage of work at
which the Agreement is to be terminated. It the Agreement is terminated belore
performance is completed, the Grantee shall be paid only for that work satisfuctorily
performed for which costs can be substantiated.

C. Records made or received in conjunction with this Agreement are public records.
This Agreement may be unilaterally canceled by the Departiment for unlaw{ul refusal by
the Grantee to allow public access to all documents, papers, letters, or other material
made or veceived by the Grantee in conjunction with this Agreement and subject to
disclosure under Chapter 119, Florida Statutes (F.8.), and Section 24(x), Article 1, Florida
Constitution.

D. I force majeure oceurs that causes delays or the reasonable likelihood of delay
in the fulfillment of the requirements of this Agreement, the Grantee shall promptly notify
the Department orally.  Within seven (7) calendar days, the Grantee shall notify the
Departiment in writing of the anticipated length and cause of the delay, the measures taken
or to be taken to minimize the delay and the Graniee's intended timetable for
implementation ol such measures. I the partics agree that the delay or anticipated delay
was caused, or will be caused by a force majeure, the Departiment may, at its discretion,
extend the time for performance under this Agreement for a period of tme equal o the
delay resulting from the force majeure upon execution of an amendment to this
Agreement. Such agreement shall be confirmed by letter from the Departiment accepting,
or i necessary, modifying the extension. A force majeure shall be an act of God, sirike,
lockout, or other industrial disturbance, act of the public enemy, war, blockade, public
riot, lightming, fire, Hood, explosion, failure o receive timely necessary thivd party
approvals through no fauft of the Grantee, and any other cause, whether of the kind
specifically enumerated herein or otherwise, that is not reasonably within the control of
the Grantee and/or the Departiment. The Grantee is responsible for the performance of all
services issued under this Agreement. Failure to perform by the Grantee’s consultant(s) or
subcontractor(s) shall not constitute a force majeure cvent,

7. Section 1. of the Agreement is hereby deleted in its entirety and replaced with:
“Reserved.”.

Revised /15
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3. Section 11, of the Agreement is hereby deleted in its entivety and replaced with the
following:

A, The Grantee shall maintain books, records and documents directly pertinent to
performance under this Agreement in accordance with generally accepted accounting
principles consistently applicd.  The Department, the State, or their authorized
vepresentatives shall have access to such records for audit purposes during the term of this
Agreement and for five (5) years (ollowing the completion date of the Agreement. In the
event any work is subcontracted, the Grantee shall similarly require each subcontractor to
maintain and allow access to such records for audit purposes,

3. The Grantee understands its duty, pursuant fo Section 20.055(5), IS, o
cooperate with the Department’s Inspector General in any investigation, audit, inspection,
veview, or hearing. The Grantee will comply with this duty and ensure that its
subcontracts issued under this Grant, il any, impose this requirement, in writing, on its

subcontractors.
9. Seclion 15, of the Agreement is hereby deleted in its entivety and replaced with the
following:

Tn accordance with Section 216,347, Florida Statutes, the Grantee is hereby prohibited
from using funds provided by this Agreement for the purpose of lobbying the Legiskature, the
judicial branch or a state agency.  Fuwrther, in accordance with Section 11062, I°S., no state
funds, exclusive of salaries, travel expenses, and per diem, appropriated to, or otherwise
available for use by, any exceutive, judicial, or quasi-judicial department shall be used by any
state employee oy other person for lobbying purposes.

10, Section 17. of the Agreement is hereby deleted in its entirety and replaced with the
following:

Any notices and written communication between the parties shall be sent by electronie
mail, U.S. Mail, a courier delivery service, or delivered in person. Notices shall be considered
delivered when reflected by an electronic mail read receipt, a cotvier service delivery receipt,
other mail service delivery receipt, or when receipt is acknowledged by recipient.

b1, Scction 21, of the Agreement is hereby deleted in its entirety and replaced with the
following:
A The Grantee shall secure and maintain Commercial General Liability insurance

including bodily injury and property damage. The minimum himits of lability shall be
$200,000 cach individual’s claim and $300,000 each occurrence. This insurance will
provide coverage for all claims that may arise from the services andfor operations
completed under this Agreement, whether such services and/or operations are by the
Grantee or anyone directly or indirectly employed by the Grantee.

Revised 9/15
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B. The Grantee shall secure and maintain Commercial Automobile Liability
insurance for all claims which may arise from the services and/or operations under this
Agreement, whether such services and/or operations are by the Grantee or by anyone
directly, or indirectly employed by the Grantee. The minimum limits of liabifity shall be
as follows:

$300,000  Automobile Liability Combined Single Limit for Company Owned
Vehicles, if applicable

$300,000  Hired and Non-owned Automobile Liability Coverage

C. I any work proceeds over or adjacent (o water, the Grantee shall sccure and
maintain, as apphicable, any other type of required insurance, including but not limited to
Jones Act, Longshoreman’s and Harbormaster’s, or the inclusion of any applicable rider
to worker's compensation insurance, and any necessary watererafl insurance, with limits
of not less than $300,000 each. In addition, the Grantee shall include these requirements
in any sub grant or subconfract issued for the performance of the work specified in
Attachment A-1, Project Work Plan. Questions concerning required coverage should
be directed o the U.s. Department of Labor
(http:/Avww.dol.goviowep/dihwe/lscontac.htm) or to the partics” insurance carriers.

D. Al insurance policies shall be with insurers Heensed or eligible to do business in
the State of Florida.  The Grantee's current certificate of insurance shall contain a
provision that the insurance will not be canceled for any reason except after thirty (30)
calendar day’s written notice (with the exception of non-payment of premium which
requires a [0-calendar-day notice) to the Departiment's Procurement Administrator.

12, Scection 24, of the Agreement is hereby deleted i its entirety and replaced with the
following:

The Department may at any time, by written Change Order, make any change in the Grant
Manager information, task timelines within the current authorized Agreement period, or make
changes that are less than 1% of the total approved deliverable budget {per Paragraph 3). All
Change Orders are subject o the mutual agreement of both parties as evidenced in writing, Any
change, which causes an increase or decrease in the Agreement amount, expiration date of the
Agreement, or deliverable costs that arc cqual to or greater than 10% of the total approved
detiverable budget (per Paragraph 3), shall require formal Amendment to this Agreement.

13, Section 28. of the Agreement is hercby deleted in its entivety and replaced witl:
“Reserved.”.

14, Scction 32, is added to the Agreement as follows:

Revised 9/15
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A. Pursuant to Section 255.0991, I'.S., for a competitive solicitation for construction
services in which S0 percent or more of the cost will be paid from state-appropriated
funds which have been appropriated at the time of the competitive solicitation, a state,
college, county, municipality, school district, or other political subdivision of the state
may not use a local ordinance or regulation that provides a preference based upon:

(135 The contractor’'s maintaining an office or place of business within a
particular local jurisdiction; or

(2)  The contractor’s hiring employees or subcontractors from within a
particular local jurisdiction; or

3 The contractor’s prioy payment of focal taxes, assessments, or dutics

within a particular local jurisdiction,

B For any competitive solicitation that meets the criteria in Paragraph A, a stale
college, county, municipality, school district, or other political subdivision of the state
shall disclose in the solicitation document that any applicable local ordinance or
regulation docs not include any preference that is prohibited by Paragraph A,

15 Seetion 33, is added to the Agreement as follows:

As applicable, Department personnel shall be given access to and may observe and
inspect work being performed under this Agreement, including by any of the following methods:

ss to any tocation or facility on which Grantee is
performing work, or storing or staging equipment, materials or documents; and

Al Grantee shall provide ace

B, Grantee shall permit inspection of any facility, equipment, practices, or operations
required in performance of any work pursuant to this Agreement; and

C. Grantee shall allow and facilitate sampling and monitoring of any substances,
soils, materials oy parameters at any location reasonable or necessary Lo assure
compliance with any work or legal requirements pursuant to this Agreement,

10. Section 34, is added to the Agreement as follows:

This Contract may be cxccuted in two or more counterparts, each of which
together shall be deemed an original, but all of which together shall constitute one and the
same instrament. In the event thal any signature is delivered by facsimile transmisston or
by e-mail delivery of a ".pdf" format data file, such signature shall create a valid and
hinding obligation of the party executing (or on whose behalf such signature is executed)
with the same force and effeet as if such facsimile or ".pdf signature page were an

1

original thereol.

17. Aftachment A, Project Work Plan, is hereby deleted in its entivety and replaced with
Attachment A-1, Revised Project Work Plan, attached hereto and made a part of the Agreement.

Revised 9718
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Al references in the Agreement to Attachment A, shall hereinafler refer to Attachment A-1,
Revised Project Work Plan.

18, Attachment B, Disbursement Request Package, is hereby deleted in its entirety and
replaced with Aftachment B-1, Payment Request Summary Form, attached hereto and made a
part of the Agreement. All references in the Agreement to Attachment B, shall hereinafter refer
to Attachment B-1, Payment Request Summary Form,

19, Attachment G, Special Audit Requirements, is hereby deleted in its entirety and replaced
with Aftachment G-1, Revised Special Audit Requirements, attached hereto and made a part of
the Agreement. All relerences in the Apreement to Attachment G, shall hercinafter refer to
Attachment (-1, Revised Special Audit Requirements,

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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IN WITNESS WHEREOF, the Department has caused this amendment to the State
Financial Assistance Agreement LP35140 to be executed on its behalf by the Sceretary or
Designee of the Department and the Grantee has caused this amendment to be executed on its
behalf by its Authorized Representative. The effective date of this amendment shall be as set
forth below by the Departiment.

LAKE COUNTY STATE OF FLORIDA DEPARTMENT OF
ENVIRONMENTAL PROTECTION

By: / 1 4 _;/(/ By: (MB’ )\/\/\f\m,

7 7 .
David C. Heath, County Manager Secretary or Designee

Date: Date: ‘ /J () // ({)

Approved as to form and legality:

\

T o . / {

// Wi
{ewMelanie Marsh, County Attorney _ ! " AN I {l) AR ‘/\, /
\,\/‘\u i YnEen, Aegishod (ouwl,; Alomey ) % y - - ——

’ Paul Brawdl, DEEP Grant Manager

IEID No.._

Aporoved as to form ?nd leaality:

(‘ ?/./)? J ; 3 /')

Hlil’ Atlorney

List ol attachments/exhibits included as part of this Amendment:

Letter/
Specity Type Number Description (include number of pages)
Altachment A-1 Revised Project Work Plan (3 Pages) o
Altachment B-1 Payment Request Summary Form (3 Pages) o
Attachment G-1 Revised Special Audit Requirements (5 pages) o
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ATTACHMENT A-1
GRANT WORK PLAN
LAKE COUNTY
LP35140

PROJECT TITLE: South Lake Regional Water Initiative

PROJECT AUTHORITY: The Grantee received funding from (he Florida Legistature in the amount of
$300,000 through Specific Appropriation Line ltem No.1662A Fiscal Year (FY) 2015 - 2016, General
Appropriations Act. The Grantee received this funding for the purpose of Clermont Chain ol Lakes Basin
Study. The Grantee also received funding from the Florida Legislature in the amount of $300,000 through
Specific Appropriation 1ine Ttem No.1668A Fiscal Year (FY) 2014 - 2015, General Appropriations Act.
The Grantee received this funding for the purpose of an Allernative Water Supply Feasibility Study.
Authority for this Praject is specified in Section 403.885, Florida Statues,  Monitoring and auditing
guidelines, as related (o the Florida Single Audit Act, are specified in the Florida Catalog of State Financial
Assistance (CSFA), No, 37.039.

PROJECT LOCATION: South Lake County

PROJECT BACKGROUND: local governments in South 1ake County are participating in the Central
Florida Waler Initiative (CFWI). The CFWI process involves bringing together the St Jehns River Water
Management District (SIRWMD), the Southwest Florida Water Management Distriet and the South Florida
Water Management District, the Florida Departiment of Fnvironmental Protection (FDEP) and local
governments in a five county area lo cooperatively address the region's water supply needs in an
cnvironmentally sustainable fashion. At the end of the CFWI process, local government utilities will need
to implement the solution concepts. Significant effort and expense will be required 1o refine project
concepts and to generate engineering plans and specitications for construction.

The South Lake Regional Water Initiative (SLRWI) was formed to enable five small communities and a
private utility to pool their resources and participate in the CFWI process in a weaningful way. 1t is
estimated that the projeci(s) developed will serve a population of 220,000 residents by 2035 {enrrent
population of 92,000). Lake County, the communities of Clermont, Mascotte, Groveland, Minneola and
Montverde and Lake Utility Services e, have entered into an Intertocal Agreement.

The results front St Johns River Water Management DistricUs groundwater model for the Central Florida
service area indicate the Sauth Lake County area is being impacted by groundwater withdrawals. The
results from the groundwater modet show that six (6) Minimum Flow Level (MEL) water bodies in the arca
are being adversely impacted by groundwater withdrawals, The Basin Study for the Clermont Chain of
Lakes (CCLs) is a third phasc of a waler resource evaluation heing conducted by the SLWRI to
couperatively address water related issues.

PROJECT DESCRIPTION: The funding will allow the SLRW1 to hire an engineering lirm (o evaluate
and recommend suitable options for mecting the group's water supply needs within the framework of the
CEFWI process. The Basin Study will evaluate adverse impacts to the Clermont Chain of Lakes during
drought conditions, which negatively affects both the reercational and habitat value ol the chain. The Basin
Study will be performed by a consultant hired by Like County who will develop a hydrologic model of the
basin. The study will also inventory stormrwater infrastructure within the Chain of Lakes basin, identify
pollutant loading sources and estimated quantities. Data colleeted during the inventory and poliutant
loading component of the praject will he utilized (o develop the hydrologic model. The model will be
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utilized by Lake County and SLRWI members to make informed management decisions regarding the
regulation of flow structures in response to changing rainfall as well as pollutant foad reduction efforts.

TASKS and DELIVERABLES:

Task I+ Alternative Water Supply Feasibility Study

Task Deseription: The Grantee will contract a study to evaluate and recommend suitable options Tor
meeting the group’s water supply needs and produce five technical memorandums and a feasibility study.
Deliverables: Technical Memorandums and an Alternative Water Supply Feasibility Study
Performance Standavd: The Department’s Grant Manager will review the deliverables o verify that they
meet the specifications in the Grant Work Plan and this task deseription. Upon review and written
acceptance by the Department’s Grant Manager of the deliverables under this task, the Grantee may proceed
with payment request submittal.

Task 2: Clermont Chain of Lakes Basin Study
Task Deseription: The Grantee will confract a study to evaluate why the Clermont Chain of Lakes drop
so significantly during drought conditions.

The Grantee will develop a comprehensive basin and sub basin map showing conveyance systems,
structures, and outfalls. Provide a summary table of water quality data and estiniate proportionat
contributions of cach sub-basin.

Utilizing the maps and data tables, the Grantee will conduct field verification and a functional condition
assessment of stormwaler system conveyance features and structures. The Grantee will prepare sampling
plan to augment existing water quality sampling data with additional sampling as necessary to refine
poliutant loading source identification. Identify each sub-basins proportionate pollutant load and likely
source(s). Provide summary of treatment technology options as appropriate to the sowrce aind load.
Identity candidate arcas and project concepts as part of a prioritized pollution mitigation plan.

The Grantee will develop a hydrologic model for the drainage basin wtilizing data from this study and
modehing performed by the Southwest Florids Water Management District, St Johns River Water
Management District and Lake County Water Authority. The Grantee will perform modeling bused on
agreed rainfall amount scenarios, regulatory structire settings and predict lakes elevation response.
Identifly potential locations and quantities of water available for stormwater harvesting as altemative
water sowree. Develop management strategy recommendations to maximize health of the Chain of Lakes
including habitat and acsthetic values, while ensuring protection of public and private property.

Deliverables: Basin and sub-basin maps, system assessment and condition repart, sampling plan and
pollution mitigation plan, hydrologic model and model ruw veports,

Performance Standard: The Departiment’s Grant Manager will review the deliverables to verity that they
mecets the specifications in the Granl Work Plan and this task deseription, Upon review and written
acceptance by the Departinent’s Grant Manager of the deliverables under this task, the Grantee may proceed
with payment request submittal,

PROJECT TIMELINE: The tasks must be completed by the end of cach task timeline and all deliverables
must be received by the designated due date.

DEP Agreement LP3S140, Attachment A-1, Pape 2 of 3 Effective 111372015
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Tasl/ Task Start Task End Deliverable

Deliverable Task or Deliverable Title Due Date/
Date Date .
No. Frequency
| Alternative Water Supply Feasibility 7172014 12/31/2015
Study
| T'echnical Memorandums & 6302017

Feasibility Study
Clermont Chain of Lakes Basin Study 2015 6/302017

Basin and sub-basin maps, system

%)

asscssment  and  condition  report,
sampling plan fﬂld pollution mitigation 6/30/2017
plan, hydrologic model and maodel yun
reports,

(o]

BUDGET DETALL BY TASK:

Task No. Budget Category Budget Amount
I Contractual Services - ‘t:»()(),()()() -
~ Total for Task: $300,000
2 Contractual Services ; $300,000
Total for Task $300,000
PROJECT BUDGET SUMMARY: Cost reimbursable grant funding must not exceed the eategory tolals
for the project as indicated below,
Category Tolals Grant Funding, Not fo Exceed, $
Contractual Services Total $600,000
Total: $600,000
DEP Agreement 1.P35140, Attachment A-1, Page 3 of 3 Bftective TH/13/2015
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DEP Agreement No.:
Granlee:

Mailing Address:

ATTACHMENT B-1
PAYMENT REQUEST SUMMARY FORM

Agreement Elfective Dates:

Grantee’s Grant Manager:

Payment Request No.

Performance Period (Start date

Task/Deliverable No(s),

End date):

_Task/Deliverable Amount Requested: $

Date of Payment Request:

GRANT EXPENDITURES SUMMARY SECTION

[ ffective Date of Grant through End-of-Grant Period]

AMOUNT OF TOTAL MATCHING TOTAL
CATEGORY OF EXPENDITURE | THIS REQUEST | CUMULATIVE FUNDS FOR CUMULATIVE
PAYMENT THIS REQUEST MATCHING
REQUESTS FUNDS

Salaries/Wages § S $ 3
Overhead/lndivect/G&A Costs S $ S S
Fringe Benefits |§ s 5 s

Indireet Cost b 1s $ S

Contractual (Subcontractors) S s s s

Travel (if authorized) s S $ S

Equipment Purchases (if authorized) | § S $ S

Rental/Lease of Equipment S $ b S

Other Expenses $ $ $ 3

Land (if authorized) 8 S b S

TOTAL AMOUNT S b b S

TOTAL TASK/DELIVERABLE | § s

BUDGET AMOUNT

Less Tota] Camulative Payment S h)

Requests of: . )

TOTAL REMAINING IN TASK S $

GRANTEE CERTIFICATION

Complete Grantee’s Certification of Payment Request on Page 2 to certify that the amount being
requested for reimbursement above was for items that were charged to and utilized only for the above
cited grant activities.

DEP 55-223 (11415)
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Grantee’s Certifieation of Payment Request

{Print name of Grantee’s Grant Manager designated in the Agrecment)

on behalf of o do hereby certify that:

(Print name of Grantee/Recipient)

M The disbursement amount requested is for allowable costs for the project described in Attachment A of

the Agreement.

B Al costs included in the amount requested have been satisfactorily purchased, performed, received, and
applied toward completing the project; such costs are documented by invoices or other appropriate
documentation as required in the Agreement.

M The Grantee has paid such costs under the terms and provisions of contracts relating directly o the project;
and the Grantee is not in default of any terms or provisions of the contracts.

Checek all that apply:
O All permits and approvals required for the construction, which is underway, have been obtained.
O Construction up to the point of this dishursement is in compliance with the construction plans and permits,

O The Grantee™s Grant Manager relied on certifications from the following professionals that provided
services for this project during the time period covered by this Certification ol Payment Request, and such
cettifications are included:

Professional Service Provider (Name / License No.) — Period of Service (mm/dd/yy — mm/dd/yy)

Grantee's Grant Manager”s Signature Grantee's Fiscal Agent
Print Name Print Name
Telephone Number Telephone Number

DEP 35223 (11/15)
DEP Agreement No35140, Attachiment B-1, Page 2 of 3
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INSTRUCTIONS FOR COMPLETING
PAYMENT REQUEST SUMMARY FORM

DEP AGREEMENT NO.: This is the number on your prant agreement,

AGREEMENT EFFECTIVE DATES: Enter agreement exceution date through end date,

GRANTEF: Enter the name of the grantee’s agency.

GRANTEE'S GRANT MANAGER: This should be the person identified as grant manager in the grant Agrcement.
MAILING ADDRESS: Enter the address that you want the state warrant sent.

PAYMENT REQUEST NO.: This is the number of your payment request, not the quarter number,

DATE OF PAYMENT REQUEST: This is the date you are submitting the request.

PERFORMANCE PERIOD: This is the beginning and ending date of the performance period for the task/deliverable
that the request is for (this must be within the timeline shown for the task/deliverable in the Agreement).
TASK/DELIVERABLE NO.: This is the number of the task/deliverable that you are requesting payment for and/or
claiming match for (must agree with the current Grant Work Plan).

TASK/DELIVERABLE AMOUNT REQUESTED: This should match the amount on the “TOTAL
FTASKIDELIVERABLE BUDGET AMOUNT" line for the “AMOUNT OF THIS REQUEST” column.

GRANT EXPENDITURES SUMMARY SECTION:

“AMOUNT OF THIS REQUEST” COLUMN: Enter the amount that was expended for this task during the period
for which you are requesting reimbursement for this task. This must agree with the currently approved budget in the
current Grant Work Plan of yowr grant Agreement. Do not claim expenses in a budget category that does not have an
approved budget. Do not claim items that are not specifically identified in the current Grant Work Plan. Fnter the
column total on the “TOTAL AMOUNT Yine. Enter the amount of the task on the “TOTAL TASK BUDGET AMOUNT™
linc. Enter the total cumulative amount of this request and all previous payments on the “LESS TOTAL CUMULATIVE
PAYMENT REQUESTS OF ine. Deduct the “LESS TOTAL CUMULATIVE PAYMENT REQU S OF from the
STOTAL TASK BUDGET AMOUNT™ for the amount to enter on the “TOTAL REMAINING IN TASK” line.

“TOTAL CUMULATIVE PAYMENT REQUESTS” COLUNMN: nter the cumulative amounts that have been
requested to date for reimbursement by budget category. The final vequest should show the total of all requests; fivst
through the final request (this amount cannot exceed the approved budget amount for that budget category lor the ask
you are reporting on). Enter the column total on the “7TOTALS” line. Do not enter anything in the shaded areas.

“MATCHING FUNDS” COLUNN: Enter the amount o be claimed as match for the performance period for the
task you are reporting on. This needs to be shown under specific budget categories according to the currently approved
Grant Work Plan. Enter the total on the “TOTAL AMOUNT line for this column, Enter the mateh budget amount on
the “TOTAL TASK BUDGET AMOUNT™ line for this colump. Fater the total cumulative amount of this and any
previous mateh claimed on the “LESS TOTAL CUMULATIVE PAYMENTS OF line for this cohummn. Deduct the “LESS
TOTAL CUMULATIVE PAYA OF from the *TOTAL TASK BUDGET AMOUNT for the amount to enter on the
STOTAL REMAINING IN TASK™ line.

STOTAL CUMULATIVE MATCHING FUNDS” COLUMN: Enter the cumulative amount you have claimed to
date for mateh by budget category for the task. Put the total of all on the line titfed “TOTALS™ The final report should
show the total of alf claims, first claim through the final claim, ete. Do not enter anything in the shaded areas.

GRANTEE'S CERTIFICATION: Cheek al boxes that apply. Identify any licensed professional service providers
that certified wark or services completed during the period inchuded in the request for payment, Must be signed by
both the Grantee’s Grant Manager as identified in (he grant agreement and (he Grantee’s Fiscal Agent.

NOTES:
H claiming reimbursement for travel, you must include copies of veceipts and a copy of the travel reimbursement
form approved by the Department of Financial Services, Chief Financial Officer.

Documentation for mateh claims must meef the same requirements as those expenditures for reimbursement.

DEP 55223 (11713
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ATTACHMENT G-1
SPECIAL AUDIT REQUIREMENTS

The administration of resources awarded by the Department of Environmental Protection (which may be referred 1o
as the "Department”, "DEP®, "FDEP” ar "Grantor®, or other name in the contract/agreement) to the vecipient (which
may be referred to as the "Conlractor®, Grantee” or other name in the confract/agreement) may be subject o audits
and/or monitoring by the Departiment of Enviromneatal Protection, as described in this attachment,

MONITORING

In addition to reviews of audits conducted in accordance with OMB Circular A-133 and Scction 215.97, F.S., as
revised (see “AUDITS” below), monitoring procedures may include, but notbe Himited to, on-site visits by Department
stafl, limited scope audits as defined by OMB Circular A-133, as revised, and/or other procedurces. By entering into
this Agreement, the recipient agrees to comply and cooperate with any monitoring procedures/processes deemed
appropriate by the Department of Envivonmental Protection. In the event the Departiment of Environmental Protection
determines that a Himited scope audit of the recipient is appropriate, the recipient agrees to comply with any additional
instructions provided by the Department fo the recipient regarding such audit. The recipient further agrees to comply
and cooperate with any inspections, reviews, investigations, or audits deemed necessary by the Chiet Financial Ofticer
or Auditor General.

AUDITS
PART L: FEDERALLY FUNDED

This part is applicable if' the reeipient is a State or focal govenmment or a non-profit organization as defined in OMB
Circular A-133, as revised.

! In the event that the vecipient expends $500,000 or more in Federal awards in its fiscal year, the recipient
must have asingle or program-specific audit conducted in accordance with the provisions of OMB Circular
A-133, as revised. EXTHBIT 1 to this Agreement indicates Federal funds awarded through the Department
of Environmental Profection by this Agreement. In determining the Federal awards expended i its fiscal
vear, the recipient shall consider all sources of Federal awards, including Federal resources received from
the Department of Enviromnental Protection. The determination of amounts of Federal awards expended
should be in accordance with the guidelines established by OMB Cirewdar A-133, as rovised. An audit of the
recipient conducted by the Auditor General in accordance with the provisions of OMB Cirenlar A-133, as
revised, will meet the requivements of this part.

2. In connection with the audit requirements addressed i Part L paragraph 1, the recipient shalt fultilt the
requirements relative to anditee responsibilities as provided in Subpart C of OMB Cireadar A-133, as revised.

[l

It the recipient expends less than $500,000 in Federal awards in its fiscal year, an audit conducted in
accordance with the provisions of OMB Cireular A-133, as revised, s not required. in the event that the
recipient expends tess than $500,000 in Federal awards in its fiscal year and eleets to have an audit conducted
i accordance with the provisions of OMB Cireular A-133, as revised, the cost of the audit must be paid from
non-Federal vesources (i.e., the cost of such an audit must be paid from recipient resources obtained from
other than Federal entitics).

4, The recipient may access information regarding the Catalog of Federal Domestic Assistance (CFDA) via the
internet at hitp://12.46.245. 17V cfda/efda. html.

DLP 53215 (6309
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PART H: STATE FUNDED
This part is applicable if' the recipient is a nonstate entity as defined by Section 215.97(2)(im), Florida Statutes.

1. I the event that the recipient expends a tofal amount of state finaneial assistance equal 1o or in excess of
$500,000 in any liscal year of such recipient, the recipient must have a State single or project-specitic audit
{or such fiscal year in accordance with Section 215.97, Florida Statutes; applicable rufes of the Department
of Financial Services; and Chapters 10.550 (local governmental entities) or 10,650 (nonprofit and for-profit
organizations), Rules of the Auditor General.  EXHIBIT 1w this Agreement indicates state financial
assistance awarded through the Department of Environmental Protection by this Agreement. In determining
the state financial assistance expended in its fiscal year, the recipient shall consider all sources of state
finaicial assistance, including state financial assistance received from the Department of Environmental
Protection, other state agencics, and other nonstate cntitics. State financial assistance does not include
Federal direct or pass-through awards and resources received by a nonstate entity for Federal program
matching requirements.

12

In connection with the audit requirements addressed in Part 1, paragraph 1, the recipient shali ensure that the
audit complies with the requirements of Section 215.97(7), Florida Statutes. This includes submission of a
financial reporting package as defined by Section 215.97(2), Florida Statutes, and Chapters 10.550 (local
governmental entities) or 10,650 (nonprofit and for-profit organizations), Rules ol the Auditor General.

3. I the recipient expends fess than $500,000 in state linancial assistance in ity fiscal year, an audit conducted
in accordance with the provisions of Scetion 215.97, Florida Statutes, is not required. In the event that the
recipicnt expends less than $500,000 in state financial assistance in its fiscal year, and elects to lave an andit
conducted in accordance with the provisions of Section 215.97, Florida Statutes, the cest of the audit must
be paid from the non-state entity’s resources (i.c., the cost of such an audit must be paid from the recipient’s
resources obtained from other than State entities).

4. For information regarding the Florida Catalog of State Financial Assistance (CSFA), a recipient should aceess

the Florida Single Audit Aet website focated at hitps:/Zapps. (idis.con/isan for assistance. In addition o the
above websites, the Tollowing websites may be accessed for information: Legislature's Website at
htip:Awww dep state fLus/Welcome/index.cfin, State of Florida’s website at hiyp: .y florida,cony/,
Department of Financial Services” Website at hup://www fidfs.com/ and the Auditor General's Website at
http://www state fLus/audeen

PART HE: OTHER AUDIT REQUIREMENTS

(NOTE: This part would be uxed o specify any additionat audit requirements imposed by the State awarding entity
that wre solely a matter of that State avarding entity's policy (ie., the audit is not required by Federal or State laws
and is not i conflict with other Federal or State audit regudrementsy. Pursuant 1o Section 215.97(8). Florida Statutes,
State agencies may conduct or arrange for audits of State financial assistance that are in addition to audits conducted
in accordance with Section 215,97, Flovidu Statutes. In sucl an event, the State wvarding agency must arrange for
funding the full cost of such additional audits |

PART IV: REPORT SUBMISSION
I Copies of reporting packages for audits conducted in accordance with OMB Cireular A-133, as revised, and

required by PART 1 of this Atachment shall be submitied, when requived by Section 320 (d), OMB Cireular
A-133, as vevised, by o on behalf of the recipient directly to each of the following:
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A. ‘The Department of Envivanmentad Protection at one ol the following addresses:

By Mail:
Audit Director
Florida Department of Environmental Protection
Office of the Inspector General, MS 40
3900 Commonweakth Boulevard
Tallahassee, Flovida 32399-3000

Electronically:
FDEPSingleAudit@dep.state. flus

B. The Federal Audit Clearinghouse designated in OMB Circulir A-133, as revised {the number of
copies requived by Sections 320 (d)(1) and (2), OMB Chreular A-133, as revised, should be
submitted to the Federal Audit Clearinghouse), at the following address:

Federal Audit Clearinghouse
Bureau of the Census

1201 East Hoth Street
Jeftersonville, IN 47132

Submissions of the Single Audit reporting package for fiscal periods ending on or after January 1,
2008, must be submitted using the Federal Cleavinghouse’s Infernet Data Entry System which can
be found at htip://harvester.census.govsfac/

. Other Federal agencies and pass-through entities in accordance with Sections 320 (e) and (1),
OMB Circular A-133, as revised.

2. Pursuant to Section 320(f), OMB Cireular A-133, as vevised, the recipient shall submit a copy of the
reporting package described in Section 320(¢), OMB Circular A-133, as vevised, and any management letters
issucd by the auditor, to the Department of Environmental Protection at the following addyess:

By Mail:
Audit Dirvector
Florida Department of Environmental Protection
Office of the Inspector General, MS 40
3900 Commonwealth Bowlevard
Vallahassee, Florida 32399-3000

Electronically:
EDEPSIngleAuditiidep.state. flus

3 Copies of financial reporting packages required by PART 1 of this Attachment shall be submitted by or on
behall of the recipient directly to each ol the following:

A The Department of Environmental Protection at one of the Tollowing addresses:

By Mail:
Audit Director
Florida Department of Environmental Protection
Office of the Inspector General, MS 40
3900 Commonwealth Boulevard
Tallahassee, Florida 32399-3000

Electronically:
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B. The Auditor General's Office at the following address:

State of Florida Auditor General
Roowi 401, Claude Pepper Building
HHE West Madison Street
Tallahassee, Florida 32399-1450

4. Copies ol reports or management letters requived by PART HI of this Atinchinent shall be submitted by or
on behalf of the recipient directly to the Department of Environmental Protection at one of the tollowing
addresses:

By Mail:
Audit Director
Florida Department of Environmental Protection
Office of the Inspector General, MS 40
3900 Commonwealth Boulevard
Tallahassee, Florida 32399-3000

Electronically:
FDEPSingleAuditidep. state. flus

5. Any reports, management letters, or other information required to be submitted to the Department of
Fnvironmental Protection pursuant to tis Agreement shall be submitted timely in accordance with OMB
Cirailar A-133, Florida Statutes, or Chapters 10.550 (local governmental entities) or 10.650 (nonprofit and
for-profit organizations), Rules of the Auditor General, us upplicable

0. Recipients, when submitting financial reporting packages to the Department of Environmental Protection for

audits done in accordance with OMB Circular A-133, or Chapters 10.550 (focal governmental entities) or
10.650 (nonprofit and for-profit organizations), Rules of the Auditor General, should indicate the date that
the reporting package was delivered to the recipient in correspondence accompanying the reporting package.

PART V: RECORD RETENTION

Fhe recipient shal retain sufficient records demonstrating its compliance with the terms of this Agreement for a period
of 5 years from the date the audit report is issued, and shall allow the Departnient of Environmental Protection, or its
designee, Chicf Financial Officer, or Auditor General aceess to such records upon request. The recipient shatl ensure
that audit working papers are made available to the Department of Environmental Profection, or its designee, Chief
Financial Officer, or Auditor General upon request for a period of 3 years from the date the audit repott is issucd.
unless extended in writing by the Department of Envivonmental Protection.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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EXHIBIT -1

FUNDS AWARDED TO THE RECIPIENT PURSUANT TO THIS AGREEMENT CONSIST OF THE FOLLOWING:

Federal Resources Awarded to the Recipient Pursuant to this Agreement Consist of the Following:

Federal
Program CFDA
_ Number Federal Agency Nuniher CFDA Title Funding Ao

State Resonrces Awarded (o the Recipient Pursuant to this Agreement Consist of the Following Matching Resources for Federal T
Federal
Program

| Number | Tederal Agency CFDA CEDA Title 1 Funding Amo

_State Resources Awarded fo the Rccipyi’cn! Parsuant to this Agreement Consist of(h{ Following Resources Subjeet to Section 215.¢

State Program CSEA Title
Number State CSFA or
Funding Source Fiscal Year | Number Funding Source Description Funding Amo
Original Jeneral Revenue, Line 2004-2015 37.039 Statewide Surface Water Restoration $300,000
Agreement ftem 1668A and Wastewater Projects
Amendment 1} General Revenue, Line 2005-2016 37.039 Statewide Surface Water Restoration $300,000
llem 1662A ) ) and Wastewater Projects
[ o Total Award | $600,00¢

For cach program identified above, the recipient shall comply with the program requirements described in the Catalog of |
fhiep//12.46 245 173 /cldw/cfda bimi] andior the Florida Catalog of State Financial Assistance (CSFA) [hitps:Zapps. fldts.com/fsaa/scarchC
which the funds are to be used are included in the Contract scope of servicesiwork. Any mateh required by the recipient is clearly indiente
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